



## **Invitation for Bid No. 2021-036**

## **SP105 Crooked Creek WRF Process Improvements**

## **ADDENDUM No. 2**

ISSUE DATE: January 25, 2021

Responding Offerors on this project are hereby notified that this Addendum shall be made a part of the above named IFB document.

The following items add to, modify, and/or clarify the IFB documents and shall have the full force and effect of the original Documents. This Addendum shall be acknowledged by the Offeror in the IFB document.



## **ADDENDUM NO. 2 TO CONTRACT DOCUMENTS**

Project: UNION COUNTY PUBLIC WORKS

**SP105 Crooked Creek WRF Process Improvements** 

Union County Invitation for Bid No. <u>2021-036</u> Hazen and Sawyer Project No. 30831-056

**DATE:** January 25, 2021

To: ALL HOLDERS OF RECORD OF CONTRACT DOCUMENTS

Bid Opening: January 28, 2021; 2:00 P.M.

Bidders for the above named project shall take note of the following changes, additions, deletions, clarifications, etc., in the Contract Documents, which shall become a part of the Contract Documents, and shall be taken into consideration and be included in the Bid.

Please acknowledge receipt of Addendum No. 2 in the Bid in the space provided. Note the Addendum Number and Date where required in the Bid as evidence that the Bidder has received and reviewed this Addendum and has followed instructions outlined herein.

Michael Parker, P.E.

HAZEN AND SAWYER

1. Question: What is the Engineer's estimate for the project?

Response: \$3,200,000.

2. Question: Are we to include sales tax in our bid for the Aerators?

Response: The bidder shall include sales tax for all materials, including the prenegotiated equipment by Evoqua, in the Lump Sum bid item.

3. Question: Will the contractor be issuing a PO for the aerators or the owner? Will the owner pay the contractor at the same payment terms outlined in the Evoqua scope?

Response: The contractor is responsible for issuing the purchase order and coordinating terms and conditions with Evoqua.

- END OF ADDENDUM No. 2 -