



Request for Proposals 2023-030

Meadow Branch Creek Debris Removal

ADDENDUM No. 1

ISSUE DATE: December 8, 2022

Responding offerors on this project are hereby notified that this Addendum shall be made a part of the above named RFP document.

The following items add to, modify, and/or clarify the RFP documents and shall have the full force and effect of the original Documents. This Addendum shall be acknowledged by the Offeror in the RFP document.


A. Question/Answer Section

1. **Question:** At the far north end a few hundred feet away from the limits of the creek cleaning there is a tree that appeared to have grown out of the creek and fallen over. The root ball and tree itself are blocking the creek. Would the root ball and stump need to be removed, or can the tree be cut off removing everything but the root ball and stump?

Answer: The stump is not attached to the bank and is causing a blockage, it will need to be removed along with the debris around it.

Attachment No.1: Sign-in Sheet - Pre-Bid Site Visit

End of Addendum No. 1



Pre-Proposal Conference
 RFP 2023-030 Meadow Branch Creek Debris Removal
 Location: Wingate University Campus 315 east Wilson Street Wingate, NC 28174
 Tuesday, November 29, 2022, 10:00 AM

Proposal Due Date & Time: December 20, 2022 at 2:00 PM EDT
 Electronic Submission

Name	Company	Email	Phone
Clay Valley	SDR	Info@905dr.com	706-871-5586
Michael Holder	ERS INC.	ersinc@earthlink.net	601 982 7788
Clay Gallup	CLG@LandServices.com	LandServices Company	843 241 3961
Scottie Powell	LSC Company	asp@landservices.com	843-957-0684
N. Grove	IE LLC	IMPERIALAZANTILLAC@GMAIL.COM	502-370-5969
Marquis Ferguson	WMF	WMFLandServices@gmail.com	828-593-8882
Tom Fulton	Full Source Const.	jfulton@fullsourceconstruction.com	916-532-9484
Randolph Barnes	Consel Construction	Randolph@conselconstruction.com	710-581-2315