



Request for Qualifications 2023-021
Jesse Helms Park Development Phase I

ADDENDUM No. 1

ISSUE DATE: January 23, 2023

Responding Offerors on this project are hereby notified that this Addendum shall be made a part of the above named RFQ document.

The following items add to, modify, and/or clarify the RFQ documents and shall have the full force and effect of the original Documents. This Addendum shall be acknowledged by the Offeror in the RFQ document.

Announcement

The SOQ due date of **February 3, 2023 at 10:00 AM EST** has been extended to **February 17, 2023 at 10:00 AM EST**.

Add/Delete Section

1. Delete all references to due date of February 3, 2023 at 10:00 AM EST throughout the document.
Add due date of February 17, 2023 AT 10:00 AM EST.
2. Add to page 5, 4. Project Background, “A full copy of the Jesse Helms Park Master Plan may be obtained by email request to Vicky Watts, Vicky.Watts@unioncountync.gov.”

End of Addendum No. 1