

UNION COUNTY PUBLIC WORKS  
AUSTIN CHANEY CONVENIENCE CENTER  
ADDENDUM NO. 2, Dated April 18, 2023

By this addendum the following changes or clarifications are being made to the Project Contract Documents:

**Changes to the Bid Documents:**

Ad1-2 Section 010205 – *Measurement and Payment* is **REISSUED** in its entirety. See download link below.

Section C-410- Bid Form is **REISSUED** in its entirety. See download link below.

Pre-Bid Agenda has been included as part of Addendum No.2. See download link below.

Contractor Bidding CAD File as part of Addendum No.2. See download link below.

**REVISED Drawings:** Drawings C200, C202, C300, and C800 have been updated and revised. Revised Sheets are noted with Delta 2. An entire Drawing set for Addendum No.2 for the project has been provided. See download link below.

**Clarification:**

Click on the link below OR copy the link below into a web browser to access the Drawings and Specifications:

<http://downloads.cecinc.com/151-797-Austin Chaney Convenience Center IFB 2023-017>

The Download Documents include:

- 151-797-Austin Chaney Convenience Center IFB 2023-017 Specifications.pdf
- 151-797-Austin Chaney Convenience Center IFB 2023-017 - Drawing Set-Addendum No 2.pdf
- 151-797-Austin Chaney Convenience Center IFB 2023-017 Pre-Bid Agenda
- 151-797 Austin Chaney Convenience Center IFB 2023-017-Contractor Questions
- Revised Section 01025 Measurement and Payment
- Revised Section C-410 Bid Form
- Supplemental Geotechnical Report
- 151-797-Austin Chaney Convenience Center IFB 2023-017 Contractor Bidding CAD File

This addendum must be recognized as Addendum No. 2 under Article 3 on the first page of the Bid Form. All other conditions of the contract shall remain unchanged.

\*\*\*\*\*

**END OF ADDENDUM No.2**