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Invitation for Bid No. 2023-099
SCADA Master Plan Telemetry System & RTU Replacement

Due Date: June 27, 2023

Time: 2:00 PM Local Time

Receipt Location: Union County Government Center
500 N. Main Street, Suite 709
Monroe, NC 28112

Procurement Representative: Prepared by:
Vicky Watts, CLGPO HDR Engineering, Inc. of the Carolinas
Senior Procurement Specialist (704) 338-6700

Procurement Department
(704) 283-3601
vicky.watts@unioncountync.gov
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00 01 07
SEALS AND SIGNATURES

Owner Name: Union County

Project Name: SCADA Telemetry System and RTU Replacement
Project or Contract Designation: IFB No. 2023-027

Engineer: HDR Engineering, Inc of the Carolinas

Billy J. Fox, PE

The seal and signature to the left applies to the
following Specifications divisions and sections of
this project manual:

e Control Systems.
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Jeff Lavoie, PE

The seal and signature to the left applies to the
following Specifications divisions and sections of
% this project manual:

. = e Structural.

.......

05/18/23

Michael Little, PE

The seal and signature to the left applies to the
aatny, " following Specifications divisions and sections of
: RO, this project manual:

e Civil.
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gy = 2 3
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Engineer’s seal and signature does not apply to the documents that comprise Division 00, Bidding and

Contracting Requirements.

It is a violation of applicable laws and regulations governing professional licensing and registration for any
person, unless acting under the direction of the licensed and registered design professional(s) indicated

above, to alter in any way the Specifications in this project manual.

END OF SEALS AND SIGNATURES

May 2023

Union County Water
Issued for Bids

SCADA Master Plan Implementation Telemetry System & RTU Replacement
SEALS AND SIGNATURES
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UNION COUNTY
UNION COUNTY, NORTH CAROLINA

SCADA Telemetry System and RTU Replacement
IFB # 2023-099

ADVERTISEMENT FOR BIDS

Sealed Bids for the construction of the SCADA Telemetry System and RTU Replacement will be received,
by Union County, at 500 N. Main Street, Suite 709, Monroe North Carolina, until 2:00 PM local time on
Tuesday, June 27, 2023, at which time the Bids received will be publicly opened and read. Late bids will
not be accepted.

Project Description of Work:
The Project consists of improvements to Union County’s existing Supervisory Control and Data
Acquisition (SCADA) system. The work as indicated in the project documents consists of all
materials, labor, tools, equipment, apparatus, facilities, transportation and incidentals necessary to
construct, furnish, deliver and install the following in general:

1. Replace existing Data Flow Systems (DFS) telemetry system and RTUs installed throughout
the county drinking water distribution, wastewater treatment, and sewer collection facilities
with new cellular telemetry system and new programmable logic controller (PLC) based
RTUs.

2. Replace electrical equipment including power distribution and motor starters / local control
panels at select facilities identified throughout the county with new equipment.

3. Install new equipment pads, racks, and shelters at select facilities identified throughout the
county.

4. Configure, test, and commission PLC based RTUs at each facility.

5. Modify existing central VTScada application to transfer data connection from DFS telemetry
system to the new telemetry system.

6. Configure, test, and commission existing Tier-2 historical data storage.

Bids will be received for a single prime Contract. Bids shall be on a lump sum and unit price basis, with
additive alternate bid items as indicated in the Bid Form. The Engineer’s Estimate for the Union County
SCADA Telemetry System and RTU Replacement project is $8,400,000. The Project has an expected
duration of 1,043 days.

Deadline for Questions: June 16,2023 by 5:00 PM EDT. Submit all questions about the meaning or
intent of the Bidding Documents in writing, to the Procurement contact listed on the cover page,
(vicky.watts@unioncountync.gov).

The Issuing Office for the Bidding Documents is:

HDR Engineering, Inc. of the Carolinas
440 South Church Street, Suite 1200
Charlotte, NC 28202-2075

Prospective Bidders may examine the Bidding Documents at the Issuing Office or at the Union County
Procurement Division offices at 500 North Main Street, Suite 709, Monroe, North Carolina on Mondays
through Fridays between the hours of 8:00 am and 5:00 pm, and may obtain copies of the Bidding
Documents from the Issuing Office as described below.

EJCDC® C-111, Suggested Advertisement for Bids for Construction Contracts.
Copyright © 2013 National Society of Professional Engineers, American Council of Engineering Companies,
and American Society of Civil Engineers. All rights reserved.  Page 1



Printed copies of the Bidding Documents may be obtained from the Issuing Office, during the hours
indicated above, upon payment of a non-refundable deposit of $_100 for each set. Checks for Bidding
Documents shall be payable to “HDR Engineering Inc. of the Carolinas”. Upon request and receipt of the
document deposit indicated above, the Issuing Office will transmit the Bidding Documents via delivery
service. Digital copies of the Bidding Documents may be obtained from the Issuing Office.

Contact LaShion Pettiford at lashion.pettiford@hdrinc.com for either print or digital copies.

The date that the Bidding Documents are transmitted by the Issuing Office will be considered the Bidder’s
date of receipt of the Bidding Documents. Partial sets of Bidding Documents will not be available from the
Issuing Office. Neither Owner nor Engineer will be responsible for full or partial sets of Bidding
Documents, including Addenda if any, obtained from sources other than the Issuing Office.

A non-mandatory pre-bid conference for the Project will be held on June 8, 2023 at 10:00 AM
EDT at Union County Operations Center, 4600 Goldmine Road, Monroe, North Carolina 28110.

Bidders must have a license to do work as a general contractor in the State of North Carolina, as set
forth under Article 1 of Chapter 87 of the North Carolina General Statutes. The Contractor’s North
Carolina License number shall be designated on the outside of the envelope containing the bid.

Bidders are required to comply with the non-collusion requirements set forth in the Bidding Documents.

Bid security shall be furnished in accordance with the Instructions to Bidders. Union County reserves the
right to reject any or all bids.

Union County encourages good faith effort outreach as described in the Union County MBE and Small
Business Outreach Plan. Compliance with Minority and Small Businesses Guidelines and Outreach Plan
goals apply. Bidders shall submit a completed identification of Minority Participation form and either an
Affidavit A or Affidavit B, as applicable along with their Bid.

The Owner reserves the right to reject any or all bids, including without limitation, nonconforming,
nonresponsive, unbalanced, or conditional Bids. Owner further reserve the right to reject the Bid and
Bidder whom they find, after reasonable inquiry and evaluation, to not be responsible. Owner may also
reject the Bid and Bidder if the Owner believes that it would not be in the best interest of the Project to
make an award to that Bidder. Owner also reserves the right to waive all informalities and technicalities not
involving price, time, or changes in the Work and to negotiate, as allowed by law, contract terms with the
Successful Bidder.

++ END OF ADVERTISEMENT FOR BIDS + +

EJCDC® C-111, Suggested Advertisement for Bids for Construction Contracts.
Copyright © 2013 National Society of Professional Engineers, American Council of Engineering Companies,
and American Society of Civil Engineers. All rights reserved.  Page 2
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