

Invitation for Bid No. 2024-039

Health and Human Services Immunization Room Renovation

ADDENDUM No. 3

ISSUE DATE: February 14, 2024

Responding Offerors on this project are hereby notified that this Addendum shall be made a part of the above named IFB document.

The following items add to, modify, and/or clarify the IFB documents and shall have the full force and effect of the original Documents. This Addendum shall be acknowledged by the Offeror in the IFB document.

Union County Health and Human Services Immunization Room Renovation

Immunization Room RenovationUnion County, OwnerProject No.: 2024-039Contract Document Date: June 20, 2023Issue to: BiddersAddendum Date: February 14, 2024

A. NOTICE TO BIDDER

- 1.1 This Addendum is issued pursuant to the Conditions of the Contract and is hereby made part of the Contract Documents. The addendum serves to clarify, revise, and supersede information in the Project Manual, the Drawings, and previously issued Addenda. The Bidder shall acknowledge receipt of this Addendum in the appropriate space on the Bid Form. Failure to do so may subject the Bidder to disgualification. A list of attachments, if any, is part of this document.
- 1.2 The date for receipt of bids for this project is changed by this Addendum. Sealed Bids for Union County Health and Human Services Immunization Room Renovation will be received by the Union County Procurement Department until 11:00 AM local time on February 22, 2024 at the Union County Government Center, 500 N. Main Street, Suite 709, Monroe, NC 28112. The public bid opening will be conducted at the Union County Government Center at the address listed above at the specified bid date and time. Bidders should check-in at the front desk and to be directed to the Room. Late bids will not be accepted.
- 1.3 The date for receipt of Requests for information for this project is unchanged by this Addendum.

All questions about the meaning or intent of the Bidding Documents are to be submitted in writing to the Procurement contact person listed on the cover page (vicky.watts@unioncountync.gov). Deadline for questions is 5:00 PM local time on February 9, 2024. Questions will be addressed via Addenda by 5:00 PM local time on February 16, 2024. All addenda and updates will be posted to the following websites: Union County, NC State IPS.


B. MODIFICATIONS TO DRAWINGS


- 1.4 A1.02 added flooring notes.
- 1.5 A4.02 revised existing ACT at walls and revised sheet notes.
- 1.6 **A9.01** added materials legend.
- C. MODIFICATIONS TO SPECIFICATIONS
 - 1.7 **None**.


A. ATTACHMENTS

1.8 **Drawings** A1.02, A4.02 & A9.01.

END OF ADDENDUM








SEE SCHEDULE

1 - SINGLE/PAIR

C2 FRAME TYPE 1 1/2" = 1'-0"

CREECH CASSOCIATES 1000 W. Morehead St. Suite 120 Charlotte, NC 28208 p 704.376.6000 www.creech-design.com

THESE DOCUMENTS PROVIDED BY CREECH & ASSOCIATES, PA ARE SUBJECT TO THE ARCHITECTURAL WORKS COPYRIGHT PROTECTION ACT AS INTELLECTUAL PROPERTY. SIMILAR PROTECTION IS ALSO APPLICABLE TO ELECTRONIC INFORMATION IN ANY FORM. THE USE OF THESE DOCUMENTS OR THE ELECTRONIC INFORMATION THAT PRODUCED THEM IS PROHIBITED UNLESS OTHERWISE PROVIDED IN WRITING BY AND COMPENSATION TO THE ARCHITECT.





2023

15357 ARCHITECT OG/20/20
06/20/20
CERT. NO.

					FI	NISH SCHEDUL	 _E					
								Wall	Finish		Window	
Number	Name	Floor Finish	Base Finish	Ceiling Finish	Casework	Countertop	North	South	East	West	Treatment	Comments
A301	LOBBY	EXISTING	RB1	EXISTING	_	_	PE7	PE7	PE7	N/A	N/A	
A344	IM. WAITING	VT1	RB1	ACT2	PL5	PL4	PE1	PE1	PE1	PE1	N/A	
A345	IM. EXAM	VT1	RB1	ACT2	-	_	PE1	PE1	PE1	PE1	N/A	

HOLLOW METAL FRAME JAMB @ GYPSUM WALL

C3 JAMB TYPE J1
3" = 1'-0"

TWO (2) STUDS AT EACH JAMB, SCREWED

WELDED STEEL STUD ANCHOR, FOUR (4)
 PER JAMB AT 6" FROM TOP AND BOTTOM

& 24" O.C. BETWEEN EACH SIDE

TWO (2) SCREWS PER ANCHOR

SCHEDULED DOOR

JOINT SEALANT

DOOR TYPE G
1/2" = 1'-0"

- SCHEDULED HOLLOW METAL FRAME

TOGETHER 16" O.C.


•	v v		MATERÍALS LEGEND	· · · · · · · · · · · · · · · · · · ·	· · · · · · · · · · · · · · · · · · ·
DESIGNATION	FINISH TYPE	MANUFACTURER	STYLE NAME/NUMBER	COLOR NAME/SIZE	LOCATION/COMMENTS
VT1	VINYL TILE	MATCH EXISTING ¹	MATCH EXISTING1	MATCH EXISTING ¹	IMMUNIZATION WAITING AND STORAGE
RB1	RUBBER BASE	MATCH EXISTING ¹	MATCH EXISTING ¹	MATCH EXISTING ¹	BASE OF NEW WALLS
ACT2	ACOUSTIC CEILING TILE	MATCH EXISTING ¹	MATCH EXISTING ¹	MATCH EXISTING ¹	IMMUNIZATION WAITING AND STORAGE
PL4	LAMINATE	MATCH EXISTING ¹	MATCH EXISTING ¹	MATCH EXISTING ¹	HORIZONTAL WORK SURFACES
PL5	LAMINATE	MATCH EXISTING ¹	MATCH EXISTING ¹	MATCH EXISTING ¹	CASEWORK VERTICAL SURFACES
PE1	PAINT	SHERWIN WILLIAMS	EGGSHELL	EIDER WHITE SW7014	IMMUNIZATION WAITING AND STORAGE
PE7	PAINT	SHERWIN WILLIAMS	EGGSHELL	TRUEPENNY SW6355	NEW WALL SURFACES IN LOBBY


SEE SCHEDULE

F - FLUSH

C1 DOOR TYPE F
1/2" = 1'-0"

PL4 CPUNTERTOP & BAY PAPER TOWEL DISPENSER SOAP DISPENSER PL5 CABINETS	D4	STEEL BRACKET W/ KNEE CLEARANCE	
A1 EAST ELEVATION - IM. WAITING A	1' - 3" W .344		A






A4 COUNTERTOP - B1
1" = 1'-0"

SEE SCHEDULE

G-FLUSH



Project Number:	2023-020					
Date:	06/20/2023					
SCHEDULES, INT. ELEVATIONS & DETAILS						

ADDENDUM

ADDENDUM

Date

01/30/2024

02/12/2024

A9.01